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J8 Goodfellow AFB Natural Gas Distribution
System

J8.1 Goodfellow AFB Overview

Goodfellow AFB, located in the southeast portion of San Angelo, Tom Green County, Texas,
is an Air Education and Training Command (AETC) installation that conducts intelligence,
fire suppression, and special instruments operation training. The host command is the 17th
Training Wing (17 TRW), which trains more than 9,300 personnel annually from all military
services. Tenant units include:

344th Military Intelligence Battalion/111th Military Intelligence Brigade
Naval Technical Training Detachment

Marine Corps Detachment

Department of Transportation Tire Testing Facility

Goodfellow AFB occupies 1,132 acres and contains approximately 200 buildings enclosing
over 2.2 million square feet (sf).1 The Base also leases 200 units of 801-Leased Military
Family Housing. The Base’s airfield has been deactivated and has no flying operations.

The Base has a total population of over 5,000, including military personnel and dependents,
civilian employees and support personnel, and an average daily student load of
approximately 2,250. Goodfellow AFB’s annual payroll is approximately $163 million
(combined military and civilian) and the Base is estimated to contribute approximately $215
million to the local economy through civilian employment, contracting, and purchases from
local businesses.

Goodfellow AFB was initially a pilot training installation from its establishment in 1940 (as
the San Angelo Air Corps Basic Flying Training School) through 1958. Flying operations
ceased in 1958 and the Base was redesignated a USAF advanced cryptologic training center.
The Base began providing cryptologic training to other services in the 1960s and its mission
expanded in 1985 with the consolidation of intelligence training operations from three other
AFBs. AETC activated the 17 TRW in 1993, which further diversified and expanded
Goodfellow AFB’s mission.

A number of new facilities are planned for Goodfellow AFB, and existing facilities will be
upgraded or replaced to meet future mission requirements. Key projects planned for the
Base are expected to increase the total square footage in Base buildings by approximately 7.9
percent.

1 The nonresidential structures include offices, industrial maintenance and repair facilities, and community service facilities
(e.g., Goodfellow Clinic and commissary). On-Base residential structures include dormitories, 24 fourplexes, and 3 detached
single-family residences.
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J8.2 Natural Gas Distribution System Description

J8.2.1 Natural Gas Distribution System Fixed Equipment Inventory

The Goodfellow AFB natural gas distribution system consists of all appurtenances
physically connected to the distribution system from the point in which the distribution
system enters the Installation and Government ownership currently starts to the point of
demarcation, defined by the Right of Way. The system may include, but is not limited to,
pipelines, valves, regulators, and meters. The actual inventory of items sold will be
established in the Bill of Sale at the time the system is transferred. The following description
and inventory is included to provide the Contractor with a general understanding of the
size and configuration of the distribution system. The Government makes no representation
that the inventory is accurate. The Contractor shall base its proposal on site inspections,
information in the technical library, other pertinent information, and to a lesser degree the
following description and inventory. Under no circumstances shall the Contractor be
entitled to any service charge adjustments based on the accuracy of the following
description and inventory.

Specifically excluded from the natural gas distribution system privatization are:
None

J8.2.1.1 Description

Natural gas is supplied to Goodfellow AFB through one regulator station. Natural gas is
used to meet space and water heating requirements on Base, primarily in buildings. There
are no natural gas fired air conditioners or compressed natural gas (CNG) fueling stations
on Base.

Nearly all of the natural gas distribution system components on the Base were installed
from the mid-1980s to the mid-1990s. The piping material that was used is polyethylene
(PE). The distribution system is looped so that, in nearly all locations, buildings can be fed
from at least two different paths.

The distribution piping is all PE, and the system operates at one pressure Basewide (20
pounds per square inch gauge—psig). Mains range from 2 to 6 inches in diameter, and
service lines range from % to 1 inch. There is one gate-pressure-reducing (i.e., regulator)
station, owned and operated by Lone Star and will not be transfer under this contract. Most
of the service risers are anodeless, and some are coated carbon steel pipe. These coated
carbon steel risers do not have any cathodic protection. Each building has at least one
regulator to lower the gas pressure for equipment and appliance use (i.e., 7 inches of water
to 1 psig).

J8.2.1.2 Inventory

Table 1 provides a general listing of the major natural gas distribution system fixed assets
for the Goodfellow AFB natural gas distribution system included in the sale.
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TABLE 1
Fixed Inventory
Natural Gas Utility Inventory Goodfellow AFB

UTILITY SYSTEM PRIVATIZATION

Item Size (in.) Quantity Unit Approximate Year
of Construction

PE Gas Pipe 6 3,225 If 1990
4 22,320 If 1990
3 10,295 If 1990
2 5,890 If 1990
15 850 If 1990
1 17,625 If 1990
3/4 555 If 1990

Steel Plug Valves 6 2 ea 1990
4 15 ea 1990
3 7 ea 1990
2 ea 1990
1 1 ea 1990

PE Ball Valves 6 ea 1990
4 45 ea 1990
3 21 ea 1990
2 12 ea 1990
1 2 ea 1990

Small Regulators 256 ea 1985

Large Meters 1 psi 19 ea 1985

Small Meters 7in. H20 59 ea 1985

Notes: ea = each psi = pounds per square inch

E = polyethylene in. = inches
If = linear feet

J8.2.2 Natural Gas Distribution System Non-Fixed Equipment and Specialized

Tools Inventory

Table 2 lists other ancillary equipment (spare parts) and Table 3 lists specialized vehicles
and tools included in the sale. Offerors shall field verify all equipment, vehicles, and tools
prior to submitting a bid. Offerors shall make their own determination of the adequacy of

all equipment, vehicles, and tools.

TABLE 2
Spare Parts
Natural Gas Distribution System Goodfellow AFB

Qty Iltem

Make/Model

Description Remarks

No spare parts are
included in the
privatization of this
utility system.

TABLE 3
Specialized Vehicles and Tools
Natural Gas Distribution System Goodfellow AFB

Description

Quantity

Location Maker

No specialized vehicles or tools
are included in the privatization of
this utility system.




GOODFELLOW AIR FORCE BASE UTILITY SYSTEM PRIVATIZATION

J8.2.3 Natural Gas Distribution System Manuals, Drawings, and Records
Inventory

Table 4 lists the manuals, drawings, and records that will be transferred with the system.

TABLE 4
Manuals, Drawings, and Records
Natural Gas Distribution System Goodfellow AFB

Qty Item Description Remarks
1 CD Utility System Drawings Natural Gas Distribution System
1 Record Recurring Work Program (RWP)

J8.3 Specific Service Requirements

The service requirements for the Goodfellow AFB natural gas distribution system are as
defined in the Section C, Description/Specifications/Work Statement. The following
requirements are specific to the Goodfellow AFB natural gas distribution system and are in
addition to those found in Section C. If there is a conflict between requirements described
below and Section C, the requirements listed below take precedence over those found in
Section C.

Leak detection surveys shall be performed in accordance with the Texas Railroad
Commission (RRC) and 29 CFR 192 standards and frequencies. Goodfellow Air Force
Base is classified as a business district for the purpose 49 CFR 192.

The Contractor shall provide monthly meter reading reports IAW Paragraph J08.6, and
that meet the following requirements:

The Contractor shall keep meter books with monthly consumption and demand (if
applicable) for each meter reading. Meter books shall also include building address or
facility number, meter number, previous month readings, current month readings,
multipliers for each meter, total monthly consumption, points of contact for meter
guestions, and procedure for converting meter reads into consumption (including
multipliers). The Contractor shall coordinate with the Government to determine the
format for meter books to be delivered.

The Contractor shall enter into a Memorandum of Understanding with the Goodfellow
Air Force Base Fire Department for fire protection of all facilities included in the
purchase of the utility. The Contractor shall abide by Goodfellow AFB fire protection
requirements. The Contractor shall maintain the fire alarm system for all facilities
included in the purchase of the utility. The Contractor shall permit Fire Department
personnel access to their facilities to perform fire inspections and emergency response.

IAW Paragraph C.9.8, Exercises and Crisis Situations Requiring Utility Support, the
Contractor shall provide support as directed by the Goodfellow Air Force Base Civil
Engineer Control Center for exercises and crisis situations.

J8.4 Current Service Arrangement

Lone Star Gas Company transports natural gas to Goodfellow AFB. The Base contracts with
Enserch Corporation to purchase natural gas that is transported by Lone Star.

J8-4
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Goodfellow AFB currently has a peak gas demand of nearly 19,000 thousand cubic feet
(MCF) per month.

As noted in Section J8.1, projects planned for Goodfellow may increase the total square
footage of buildings on Base by nearly 8 percent.

J8.5 Secondary Metering

The Installation may require secondary meters for internal billings of their reimbursable
customers, utility usage management, and conservation monitoring. The Contractor shall
assume full ownership and responsibility for existing and future secondary meters |AW
Paragraph C.3.

J8.5.1 Existing Secondary Meters

Table 5 provides a listing of the existing (at the time of contract award) secondary meters
that will be transferred to the Contractor. The Contractor shall provide meter readings once
a month for all secondary meters IAW Paragraph C.3 and J8.6 below.

TABLE 5

Existing Secondary Meters
Natural Gas Distribution System Goodfellow AFB

Facility No. Tenant Meter Description
99 Department of Transportation Gas Meter
101 Law Center Gas Meter
109 Arts & Crafts/ Auto Hobby Shop Gas Meter
112 Comm Squadron Building Gas Meter
127 NCO Club Gas Meter (south)
127 Recreation Center Gas Meter (north)
129 Navy Building Gas Meter
135 Religious Education Gas Meter
137 Dry Cleaners Gas Meter
140 Gym Gas Meter
141 Communication Building Gas Meter
143 Navy/Red Cross Gas Meter
144 Safety Building Gas Meter
145 Finance Gas Meter
146 Telephone Exchange Gas Meter
154 Chapel Gas Meter
205 Defense Investigative Services Gas Meter
213 Commissary Gas Meter
222 Base Exchange Gas Meter
222 Class VI Gas Meter
222 Clothing Sales Gas Meter
223 Cold Storage/Troop Issues Gas Meter
251 Laundry/Day Room Gas Meter
256 Laundry/Day Room Gas Meter
259 Ammonia Chiller Plant Gas Meter
303 Burger King Gas Meter
308 Personnel Office Gas Meter
334 Western Winds Dining Hall Gas Meter
337 Post Office Gas Meter

339 Civilian Personnel Gas Meter
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UTILITY SYSTEM PRIVATIZATION

Facility No. Tenant Meter Description
356 Dorm Gas Meter
401 Dorm Gas Meter
409 Dorm Gas Meter
443 Supply Gas Meter
447 Training Facility Gas Meter
448 Training Facility Gas Meter
501 SCI Gas Meter
505 SCI Snack Bar Gas Meter
519 Training Facility Gas Meter
520 A/C Plant Gas Meter
521 Voice Processing Facility Gas Meter
523 Combat Intelligence Agency Gas Meter
525 SCl Gas Meter
530 Training facility Gas Meter
533 Precision Imagery Complex Gas Meter
700 UOPH Gas Meter
707 Contracting Gas Meter
709 UOPH HVAC Plant Gas Meter
712 Library Gas Meter
723 Officer’s Club Gas Meter
800 Bowling Alley Gas Meter
806 Officer housing (Wing Commander) Gas Meter
812 Base Theater Gas Meter
818 Credit Union Gas Meter
904 BX Service Station Gas Meter
906 Child Development Center Gas Meter
910 UOPH Gas Meter
915 Youth Center Gas Meter
920 TLF Facility Gas Meter
922 TLF Facility Gas Meter
924 TLF Facility Gas Meter
1001 USAF Clinic Gas Meter
1004 Medical Logistics Gas Meter
1007 Environmental Health Gas Meter
3206 UEPH Gas Meter
3208 UEPH Gas Meter
3220 Dining Hall Gas Meter
3303 UEPH Gas Meter
3305 Billeting Gas Meter
3311 UEPH Gas Meter
3321 Fire Station Gas Meter
3323 Police Station Gas Meter
3340 Dog Kennel Gas Meter
3347 Fire truck Maintenance Gas Meter
3420 Vehicle Maintenance Complex Gas Meter
3439 Trainer Services Facility Gas Meter
3453 Fire Training Complex Gas Meter
3519 CE Shop Building Gas Meter
MFH Lanham/Airmen (#1 North) Gas Meter
MFH Lanham/Airmen (#2 South) Gas Meter
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J8.5.2 Required New Secondary Meters

The Contractor shall install and calibrate new secondary meters as listed in Table 6. New
secondary meters shall be installed IAW Paragraph C.13, Transition Plan. After installation,
the Contractor shall maintain and read these meters IAW Paragraphs C.3 and J8.6 below.
TABLE 6

New Secondary Meters
Natural Gas Distribution System Goodfellow AFB

Meter Location Meter Description

No new secondary meters are required at this time.

J8.6 Submittals

The Contractor shall provide the Government submittals for the following:

1. Invoice (IAW G.2). The Contractor’s monthly invoice shall be presented in a format
proposed by the Contractor and accepted by the Contracting Officer. Invoices shall be
submitted by the 25t of each month for the previous month. Invoices shall be submitted
to:

Name:
Address:
Phone number:

2. Outage Report. The Contractor’s monthly outage report will be prepared in the format
proposed by the Contractor and accepted by the Contracting Officer. Outage reports
shall include the following information for Scheduled and Unscheduled outages:

Scheduled: Requestor, date, time, duration, facilities affected, feedback provided
during outage, outage notification form number, and digging clearance number.

Unscheduled: Include date, time and duration, facilities affected, response time
after notification, completion times, feedback provided at time of outage, specific
item failure, probability of future failure, long term fix, and emergency digging
clearance number.

Outage reports shall be submitted by the 25t of each month for the previous month.
Outage reports shall be submitted to:

Name:
Address:
Phone number:

3. Meter Reading Report. The monthly meter reading report shall show the current and
previous month readings for all secondary meters. The Contractor’s monthly meter
reading report shall be prepared in the format required by Goodfellow AFB. Meter
reading reports shall be submitted by the 15th of each month for the previous month.
Meter reading reports shall be submitted to:

Name:
Address:
Phone number:
4. System Efficiency Report. The Contractor shall submit a system efficiency report in a
format proposed by the Contractor and accepted by the Contracting Officer. The
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Contracting Officer will determine the frequency of the report based on Government
requirements. System efficiency reports shall be submitted to:

Name:
Address:
Phone number:

J8.7 Energy Saving Projects

IAW Paragraph C.3, Requirement, the following projects have been implemented by the
Government for energy conservation purposes.

None

J8.8 Service Area

IAW Paragraph C.4, Service Area, the service area is defined as all areas within the
Goodfellow AFB boundaries.

J8.9 Off-Installation Sites

No off-installation sites are included in the sale of the Goodfellow AFB natural gas
distribution system.

J8.10 Specific Transition Requirements

IAW Paragraph C.13, Transition Plan, Table 7 provides a listing of service connections and
disconnections required upon transfer.
TABLE 7

Service Connections and Disconnections
Natural Gas Distribution System Goodfellow AFB

Location Description

The Government does not require any connection or disconnections during the
transition period.

J8.11 Government Recognized System Deficiencies

Table 8 provides a listing of system improvements that the Government has planned. The
Government recognizes these improvement projects as representing current deficiencies
associated with the Goodfellow AFB natural gas distribution system. If the natural gas
distribution system is sold, the Government will not accomplish these planned
improvements. The Contractor shall make a determination as to its actual need to
accomplish and the timing of any and all such planned improvements. Capital upgrade
projects shall be proposed through the Capital Upgrades and Renewal and Replacement
Plan process and will be recovered through Schedule L-3. Renewal and Replacement
projects will be recovered through Sub-CLIN AB.

TABLE 8
System Deficiencies
Natural Gas Distribution System Goodfellow AFB

Project Identifier/Location Project Description

J8-8



